

SPESIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)

TARIKH : 08 - 10 MEI 2025 (3 HARI)

TEMPAT ACARA : BACHOK, KELANTAN

KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 2



No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A Structure							
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B Miscellaneous							
7	Management Cost						
	- Manpower / Crew						
	- Accomodations	includes all fees			1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						

SPESIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)

TARIKH : 02 - 05 JULAI 2025 (4 HARI)

TEMPAT ACARA : LANGKAWI, KEDAH

KEJOHANAN : JCM STAGE RACE & KRITERIUM SIRI 3



No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A Structure							
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B Miscellaneous							
7	Management Cost						
	- Manpower / Crew						
	- Accomodations	includes all fees			1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						

SPEKIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)
TARIKH : 05 - 07 SEPTEMBER 2025 (3 HARI)
TEMPAT ACARA : PAHANG
KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 4



No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A Structure							
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B Miscallaneous							
7	Management Cost						
	- Manpower / Crew						
	- Accomodations				1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						

SPESIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)

TARIKH : 14 - 16 NOVEMBER 2025 (3 HARI)

TEMPAT ACARA : NEGERI SEMBILAN

KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 5



No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A Structure							
1	Structure Arch (Gantry)	Include printing, setup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B Miscallenous							
7	Management Cost						
	- Manpower / Crew						
	- Accomodations	includes all fees			1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						